

Estimate 6248

Expired

Estimate

Bari Builders – DHA Phase 5



Date | April 10, 2025
Estimate Number | 6248
Expiration Date | April 12, 2025

Estimate Total | **PKR1,457,360.00**

From | **Beart & Gibson Limited**
Eng. Awais Akram
2nd Floor, Building 144/1-3,
Block B, Bankers Cooperative
Housing Society
Lahore, Punjab, 54000
PK
04235800275

To | **Bari Builders**
DHA Phase 5
Lahore

Product	Price	Qty	Amount
Longi Himo x10 635wat	PKR24,765	24	PKR594,360
Inverter 15kw growatt	PKR240,000	1	PKR240,000
Coustamize Structure	PKR325,000	1	PKR325,000
Earthing and Boring	PKR45,000	1	PKR45,000
Installation/wire/breaker	PKR245,000	1	PKR245,000
Transportation	PKR8,000	1	PKR8,000

Subtotal PKR1,457,360.00

Total  PKR1,457,360.00

Notes

Payment Accounts:

Alfalah Bank

Account title: Beart and Gibson
Account no: 0570-1008737668
IBAN: PK92ALFH0570001008737668.

MCB Bank

Account title : Beart and Gibson
Account no: 0504526871002959
IBAN: PK21MUCB0504526871002959

Meezan Bank

Account Title: Beart and Gibson
Account no: 11490104599485
IBAN: PK52MEZN0011490104599485

United Bank Limited

Account Title: Beart and Gibson
Account no: 11490104599485
IBAN: PK24UNIL0109000308830509

Payment Terms:

75% payment upfront.
15% at the time of delivery.
10% at completion.

Note:

Structure cost may depend on survey.
Installation within 5 working days after receiving payment.
Net-metering depends on government department policies.
This quotation is valid for 48hrs from the mentioned date.

PLEASE NOTE WE DO NOT TAKE ANY RESPONSIBILITY FOR ANY LOSS OR DAMAGE UNTIL WE HAVE RECEIVED THE PAYMENT IN OUR COMPANY BANK ACCOUNTS.