

Estimate 3779

Expired

Estimate

6kw Hybrid System



Date	April 21, 2024
Estimate Number	3779
Expiration Date	May 2, 2024
Estimate Total	PKR813,800.00

From **Beart & Gibson Limited**
Eng. Awais Akram
2nd Floor, Building 144/1-3,
Block B, Bankers Cooperative
Housing Society
Lahore, Punjab, 54000
PK
04235800275

To **Hassan Raza**
Bhopalwala

Task**Amount**

Solar Inverter
Fronus Pv7200

PKR813,800

1.

Longi Himo X6 580watt

PKR26,680

10

PKR266,800

2.

Elevated Structure for 10 Panels

PKR125,000

1

PKR125,000

3.

Installation

PKR190,000

1

PKR190,000

Wire/Breaker/Installation Charges

Wire 6mm Tin coated Xlpo (Double insulation)

Tomzan Breakers

4.

Transportation

PKR12,000

1

PKR12,000

5.

Earthing & Boring

PKR60,000

1

PKR60,000

6.

Earthing wire and Lightening arrester

PKR40,000

1

PKR40,000

7.

Net Metering with Complete file

PKR120,000

1

PKR120,000

Subtotal PKR813,800.00

Total  PKR813,800.00

Notes

Payment Accounts:

Alfalah Bank

Account title: Beart and Gibson
Account no: 0570-1008737668
IBAN: PK92ALFH0570001008737668.

MCB Bank

Account title : Beart and Gibson
Account no: 0504526871002959
IBAN: PK21MUCB0504526871002959

Meezan Bank

Account Title: Beart and Gibson
Account no: 11490104599485
IBAN: PK52MEZN0011490104599485

Payment Terms:

75% payment upfront.
15% at the time of delivery.
10% at completion.

Note:

Structure cost may depend on survey.
Installation within 5 working days after receiving payment.
Net-metering depends on government department policies.
This quotation is valid for 48hrs from the mentioned date.

PLEASE NOTE WE DO NOT TAKE ANY RESPONSIBILITY FOR ANY LOSS OR DAMAGE UNTIL WE HAVE RECEIVED THE PAYMENT IN OUR COMPANY BANK ACCOUNTS.

Terms

 <https://bgenergy.pk>  info@bgenergy.pk