

Estimate 4396

Expired

Estimate

23kw On Grid System



Date | July 4, 2024
Estimate Number | 4396
Expiration Date | July 15, 2024

Estimate Total | **PKR2,101,400.00**

From | **Beart & Gibson Limited**
Eng. Awais Akram
2nd Floor, Building 144/1-3,
Block B, Bankers Cooperative
Housing Society
Lahore, Punjab, 54000
PK
04235800275

To | **Masjid Abu Bakar Siddique**
Lahore

Task	Rate	Qty	% ?	Amount
Solar Inverter Growatt 20kw	PKR420,000	1		PKR420,000
Solar Panels Canadian Bifical 580watt	PKR21,170	40		PKR846,800
Installation(Elect)	PKR3	23200		PKR69,600
Earthing and Boring (up to 40 feet with 10mm wire)	PKR35,000	1	0%	PKR35,000
Light Arrester with wire	PKR25,000	1	0%	PKR25,000

Elevated Structure For 40 panels	PKR400,000	1	0%	PKR400,000
Breakers (Tomzan/CNC)	PKR70,000	1	0%	PKR70,000
6mm Dc Wire Tin Coated Xlpe	PKR24,500	6	0%	PKR147,000
Earthing Wire 6mm Flexible	PKR21,500	2	0%	PKR43,000
GM/turck plast/fast Pvc Pipe/Timbules/Ducts/Cable Ties and other items	PKR45,000	1	0%	PKR45,000

Subtotal PKR2,101,400.00

Total ? PKR2,101,400.00

Notes

Payment Accounts:

Alfalah Bank

Account title: Beart and Gibson
Account no: 0570-1008737668
IBAN: PK92ALFH0570001008737668.

MCB Bank

Account title : Beart and Gibson
Account no: 0504526871002959
IBAN: PK21MUCB0504526871002959

Meezan Bank

Account Title: Beart and Gibson
Account no: 11490104599485
IBAN: PK52MEZN0011490104599485

United Bank Limited

Account Title: Beart and Gibson
Account no: 11490104599485
IBAN: PK24UNIL0109000308830509

Payment Terms:

75% payment upfront.
15% at the time of delivery.
10% at completion.

Note:

Structure cost may depend on survey.
Installation within 5 working days after receiving payment.
Net-metering depends on government department policies.
This quotation is valid for 48hrs from the mentioned date.

PLEASE NOTE WE DO NOT TAKE ANY RESPONSIBILITY FOR ANY LOSS OR DAMAGE UNTIL WE HAVE RECEIVED THE PAYMENT IN OUR COMPANY BANK ACCOUNTS.

