

Estimate 5134

Expired

Estimate

20kw on Grid System with 5Kw Hybrid System



Date | October 14, 2024
Estimate Number | 5134
Expiration Date | May 25, 2024

Estimate Total | **PKR2,371,480.00**

From | **Beart & Gibson Limited**
Eng. Awais Akram
2nd Floor, Building 144/1-3,
Block B, Bankers Cooperative
Housing Society
Lahore, Punjab, 54000
PK
04235800275

To | **Mustafai Madrisa**
Sialkot

Task	Rate	Qty	Amount
Solar Inverter Growatt 10kw	PKR270,000	2	PKR540,000
Solar Panels Longi Himox6 580watt	PKR22,040	42	PKR925,680
Installation/Breaker's/Wire Tomzan 6mm double Insulation Tin Coated Xlpo	PKR360,000	1	PKR360,000
Transportation	PKR15,000	1	PKR15,000
L2 structure	PKR4,800	21	PKR100,800

Earthing and Boring	PKR50,000	1	PKR50,000
Net Metering with complete file	PKR120,000	1	PKR120,000
Lightening Arrester and Earthing wire	PKR35,000	1	PKR35,000
Solar Inverter Solar Max Falcon 6Kw	PKR225,000	1	PKR225,000

Subtotal PKR2,371,480.00

Total ? PKR2,371,480.00

Notes

Payment Accounts:

Alfalah Bank

Account title: Beart and Gibson
Account no: 0570-1008737668
IBAN: PK92ALFH0570001008737668.

MCB Bank

Account title : Beart and Gibson
Account no: 0504526871002959
IBAN: PK21MUCB0504526871002959

Meezan Bank

Account Title: Beart and Gibson
Account no: 11490104599485
IBAN: PK52MEZN0011490104599485

United Bank Limited

Account Title: Beart and Gibson
Account no: 11490104599485
IBAN: PK24UNIL0109000308830509

Payment Terms:

75% payment upfront.
15% at the time of delivery.
10% at completion.

Note:

Structure cost may depend on survey.
Installation within 5 working days after receiving payment.
Net-metering depends on government department policies.
This quotation is valid for 48hrs from the mentioned date.

PLEASE NOTE WE DO NOT TAKE ANY RESPONSIBILITY FOR ANY LOSS OR DAMAGE UNTIL WE HAVE RECEIVED THE PAYMENT IN OUR COMPANY BANK ACCOUNTS.

