

# Estimate 3549

Expired

## Estimate

Harris DHA Rehbar



Date | March 22, 2024  
Estimate Number | 3549  
Expiration Date | January 30, 2024

Estimate Total | PKR1,655,000.00

From | **Beart & Gibson Limited**  
Eng. Awais Akram  
2nd Floor, Building 144/1-3,  
Block B, Bankers Cooperative  
Housing Society  
Lahore, Punjab, 54000  
PK  
04235800275

To | Harris

Product	Price	Qty	Amount
Customize Structure for 18 pannels	PKR275,000	1	PKR275,000
Solar Inverter Nitrox 8kw	PKR555,000	1	PKR555,000
Narada Lithium ion Battery	PKR410,000	1	PKR410,000
Dc Wire Xlpo 6mm	PKR28,500	1	PKR28,500
Db box For Hybrid	PKR55,000	1	PKR55,000
Earthing wire	PKR14,500	1	PKR14,500

Earthing and Boring	PKR50,000	1	PKR50,000
Pipes Ducts Timbles	PKR20,000	1	PKR20,000
Installation Charges	PKR82,000	1	PKR82,000
Net Metering With Complete File	PKR120,000	1	PKR120,000
Lightening Arrestor with Db box and wire	PKR45,000	1	PKR45,000

Subtotal PKR1,655,000.00

Total ? PKR1,655,000.00

## Notes

### Payment Account:

#### **Alfalah Bank**

Account title: Beart and Gibson  
Account no. 0570-1008737668  
IBAN: PK92ALFH0570001008737668.

#### **MCB Bank**

Account title : Beart and Gibson  
Account no. 0504526871002959  
IBAN:PK21MUCB0504526871002959

### Payment Terms:

75% payment upfront.  
15% at the time of delivery.  
10% at completion.

### Note:

Structure cost may depend on survey.  
Installation within 5 working days after receiving payment.  
Net-metering depends on government department policies.  
This quotation is valid for 48hrs from the mentioned date.

**PLEASE NOTE WE DO NOT TAKE ANY RESPONSIBILITY FOR ANY LOSS OR DAMAGE UNTIL WE HAVE RECEIVED THE PAYMENT IN OUR COMPANY BANK ACCOUNT.**